



## **ADDENDUM NO. 1**

June 5, 2025

**Solicitation No.** ITB-2025-004

**Solicitation Title:** KENNEDY CAUSEWAY SHORT TERM COMPLETE STREETS IMPROVEMENTS PROJECT

**Bid Opening Date:** **Friday, May 16, 2025 @11:00AM (EST)**

### **TO: ALL PROSPECTIVE BIDDERS:**

The following changes, additions, clarification and deletions amend the solicitation documents of the aforementioned Invitation to Bid (ITB) and shall become part of the solicitation documents. Words and/or figures stricken through shall be deleted. Underscored words and/or figures shall be added. The remaining provisions are now in effect and remain unchanged.

---

#### **A. CLARIFICATION**

1. The Specifications state: "2. Or Equal – The or equal manufacturer needs to be approved by the landscape Architect before submitting final bids. If the Landscape Architect does not approve the substituted manufacturer before bid date, then the bid will be null and void."

For Clarification, is this something we can submit to the landscape architect anytime before the bid due date? Or, do we have to ask if the equal will be approved in the questions due today at 3 pm?

**Answer:** The Contractor can proceed with their bid submittals for the project using the bus shelter information provided in the plans and specifications. The Contractor's proposed manufacturer must be approved by the Engineer and the Village prior to proceeding with the shelter fabrication. Section 02870 – Part 2.1-A-2 has been revised as follows.

2. Or Equal – The or equal manufacturer needs to be approved by the **Engineer and the Village** ~~Landscape Architect before submitting final bids. If the Landscape Architect does not approve the substituted manufacturer before bid date, then the bid will be null and void.~~

## **B. IMPORTANT DATES**

1. The Question & Answer Deadline Date:  
*The release of the Q&A: May 29, 2025 @3:00PM (EST)*
2. The Bid Closing Date:  
*The Bid Closing Date is June 16, 2025 @3:00PM (EST)*
3. Evaluation of Bid Submittals Date:  
*Evaluation of Bid Submittals Date is TBD*
4. Village Manager issues Recommendation to Commission Date:  
*Village Manager issues Recommendation to Commission Date is TBD*
5. Commission Meeting to Award ITB to Contractor(s) and Approve Agreement(s) Date:  
*Commission Meeting to award ITB to Contractor(s) and Approve Agreement(s) in the Summer of 2025*

**Note: \*Date is subject to change**